
Name of work : Fixing of pipe line connection to the newly installed Water Tanks in quaters in P row,
N row, M row, L row and K row in CMERI colony, Durgapur

SCHEDUTE
Item, No. Description of work Total qnty

considered
rate (rs) Amount (Rs.)

1 Labour for litting and fixing G.l. pipes above
ground (exposed) in
structures with holder bat clamps including
cost of jointing materials,
holder bat clamps etc.,as necessary, including
cutting pipe, making
threads etc. complete in all respect with two
coats of painting with
approved paint any height, (Payment will be
made on the centre line
measurement ol the total pipeline including
specials. Payment of painting
will be paid seperately). 20 mm dia

Mtr 75

2 Labour for fitting and fixing G.l. pipes above
ground (exposed) in
structures with holder bat clamps including
cost of iointing materials,
holder bat clamps etc.,as necessary, including
cutting pipe, making
threads etc. complete in all respect with two
coats of painting with
approved paint any height, (Payment will be
made on the centre line
measurement of the total pipeline including
specials. Payment ol painting
will be paid seperately). 25 mm dia

Mtr 12

3 Supply of G. l. pipes of TATA make including
necessary sockets/ reducing sockets. (b) 20

mm dla. ii) Medium quality

Mtr 50

4 Supply of G. l. pipes of TATA make including
necessary sockets/ reducing sockets. (b) 25
mm dia. ii) Medium quality

Mtr

5 Supply o, G.l. plain tee of approved brand and
make. (ii) 20 mm

each 48

6 Supply oI G.l. plain tee of approved brand and
make.(iii) 25 mm

each 6

7 Supply of G.l. reducing tee of approved brand
and make, (iii) 25 mm X 20 mm

each 26

8 Supply of G.l. reducing tee of app.oved brand
and make. (viii) 40 mm x 20mm

each

9 Supply of G.l. union. (ii) 20 mm each 100
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Name of work : Fixing of pipe line connection to the newly installed Water Tanks in quaters in P row,
N row, M row, L row and K row in CMERI colony, Durgapur

SCHEDULE

TOTAL
* Supply of materials shall be as per the requirement of the execution of
the work, Excess manterials after the work, if any shall be returned to
the contractor.

\1

Item. No, Oescription ofwork Unit Total qnty
considered

rate (rs) Amount (Rs.)

10 Supply of G.l. union. {iii) 25 mm each 30

11 Supply of c.l. plain equal elbow of approved
brand and make. 20 mm

each 10

L2 Supply of G.l. reducing elbow. (iii) 25 mm X 20
mm

each 10

13 Supply of G.l. reducing elbow. (viil) 40 mm x
20mm

each 4

t4 Supply of G.l. short piece of TATA make (from
50mm & upto '150 mm
long). (ii) 20mm

200

15 Supply of G.l. short piece of TATA mak6 (from
50mm & upto '150 mm
long). (iii) 25 mm

each 48

1,6 Supplying, titting and fixing gunmetal wheel
valvs of approved brand and
make tested to 21 kg per sq. cm. (tor water
lines only) . Lo ,n m diq,,

each
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